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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

Modification History:

MOD 01:
e Add incremental funding
e Correct the ceiling amount on CLINs 1002, 1003 and 1004 to read as follows:
CLIN 1002 - $4,315,776.00
CLIN 1003 - $1,808,075.00
CLIN 1004 - $1,922,064.00
e To change the ceiling amounts of OY1 on the SF30 to reflect the ceiling left when
Region 4 took over the contract.
MOD 02:

e To realign the remaining ceiling hours on OY1 starting 01 May 2020 — 28 Oct 2020,
see updated PWS Section B.4.2 FIRST OPTION PERIOD.

MOD 03:

e To realign the labor categories on CLIN 1004.
e To change the Materials language, see updated PWS Section H.12 MATERIALS
AND EQUIPMENT.

e To remove attachments N & O.
MOD 04:

¢ Incremental funding modification — Option Year 1 Period of Performance.
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.1 GENERAL

The work shall be performed in accordance with all Sections of this Task Order (TO) and the
contractor’s Basic Contract, under which the resulting TO will be placed. This One Acquisition
Solution for Integrated Services (OASIS) TO falls under Pool 6 Exception A: Research and
Development in Aircraft.

B.2 CONTRACT ACCESS FEE (CAF)

The General Services Administration’s (GSA) operating costs associated with the management
and administration of this contract are recovered through a CAF. In accordance with the OASIS
base contract, the CAF shall be 0.1 percent of the total TO value. This TO shall have a separate
cost-reimbursable Contract Line Item Number (CLIN) to cover this access fee, and this CAF
shall be obligated at TO Award (TOA).

B.3 ORDER TYPES

The contractor shall perform the effort required by this TO on a Time-and-Materials (T&M)
basis for mandatory CLINs 0002 and optional CLINs 0003, 0004, 1002, 1003, 1004, 2002, 2003,
2004, 3002, 3003, 3004, 4002, and 4003, 4004; a Firm-Fixed-Price (FFP) basis for mandatory
CLINs 0001 and optional CLINs 1001, 2001, 3001 and 4001; and a Not-to-Exceed (NTE) basis
for mandatory CLINs 0005, 0006, and 0007 and optional CLINs 1005, 1006, 1007, 2005, 2006,
2007, 3005, 3006, 3007, 4005, 4006 and 4007.

B.4 SERVICES AND PRICES/COSTS

Long-distance travel is defined as travel over 50 miles from Eglin Air Force Base (AFB). Local
travel will not be reimbursed.

The following abbreviations are used in this price schedule:

CLIN Contract Line Item Number
FFP Firm-Fixed-Price

NTE Not-to-Exceed

QTY Quantity

T&M Time-and-Materials
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.1 BASE PERIOD:
MANDATORY FFP LABOR CLIN

CLIN Description QTY Unit Total FFP
0001 |Program Management (Task 1) 12 month $302,304
MANDATORY T&M LABOR CLIN
CLIN Description Total Hours Total NTE Ceiling
0002 | Labor (Tasks 2 - 5) () (@) | $6.473,932
Labor Category Hours Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

OPTIONAL T&M LABOR CLIN

CLIN Description Total Hours Tota.l NTE
Ceiling
0003 | Labor (Task 6) (b) (4) | $1,944,422
Labor Category Hours Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

E F EEEEEE
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

SURGE T&M LABOR CLIN
o Total NTE
CLIN Description Total Hours Ceiling
0004 | Labor (Task 7) l $0
Labor Category Hours Hourly Rate

Senior Engineer Group 3

- —

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

TOTAL HOURS

COST REIMBURSEMENT TRAVEL AND MATERIALS and EQUIPMENT CLINs

CLIN Description Total NTE Price
0005 Long-Dlstance Travel Including Indirect NTE $429.170
Handling Rate -
Materials and Equipment Including
0006 Indirect Handling Rate- NTE $194,134
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
0007 |Contract Access Fee NTE $10,389
TOTAL BASE PERIOD CLINs: $9,354,351
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.2 FIRST OPTION PERIOD:
MANDATORY FFP LABOR CLIN

CLIN Description QTY Unit Total FFP
1001 |Program Management (Task 1) 12 Month $310,157
MANDATORY T&M LABOR CLIN
CLIN Description Total Hours Total NTE Ceiling
1002 | Labor (Tasks 2 - 5) () (@) | $4.315,776
Labor Category Hours Hourly Rate
Senior Engineer Group 3
Senior Engineer Group 3 (Contractor Site)
Senior Manager Group 2
Journeyman Engineer Group 3
Senior Ops Research Analyst
Journeyman Ops Research Analyst
Journeyman Manager Group 3
Journeyman Manager Group 2
SME Engineer Group 3 (Contractor Site)
TOTAL HOURS
OPTIONAL T&M LABOR CLIN
CLIN Description Total Hours Tota.l NTE
Ceiling
1003 | Labor (Task 6) (b) 4) | $1,808,075
Labor Category Hours Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

TOTAL HOURS

E E EEEEEE
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

SURGE T&M LABOR CLIN

CLIN Description

Total Hours

Total NTE
Ceiling

1004 | Labor (Task 7)

$1,922,064.00

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

TOTAL HOURS

EEE EF=EEE

COST REIMBURSEMENT TRAVEL AND MATERIALS and EQUIPMENT CLINs

CLIN Description Total NTE Price
1005 Long-Dlstance Travel Including Indirect NTE $381.924
Handling Rate -
Materials and Equipment Including
1006 Indirect Handling Rate- NTE $185,787
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
1007 | Contract Access Fee NTE $12.,656
TOTAL FIRST OPTION PERIOD CLINs: $12,711,136
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.3 SECOND OPTION PERIOD:
MANDATORY FFP LABOR CLIN

CLIN Description

QTY

Unit

Total FFP

2001 |Program Management (Task 1)

12

Month

F

MANDATORY T&M LABOR CLIN

CLIN Description

Total Hours

2002 | Labor (Tasks 2 - 5)

Total NTE Ceiling

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

OPTIONAL T&M LABOR CLIN

CLIN Description

Total Hours

Total NTE
Ceilin

2003 | Labor (Task 6)

y

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

E EEEEEE
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

SME Engineer Group 3 (Contractor Site)

|

TOTAL HOURS

E

SURGE T&M LABOR CLIN
.. Total NTE
CLIN Description Total Hours Ceilin

2004 | Labor (Task 7)

BN

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

TOTAL HOURS

E F EEEEEE

COST REIMBURSEMENT TRAVEL AND MATERIALS and EQUIPMENT CLINs

CLIN Description Total NTE Price
2005 Iﬁzﬁiiﬁlgstﬁlalfsﬁl Including Indirect NTE -
e i lu
CONTRACT ACCESS FEE

CLIN Description Total Ceiling Price

2007 |[Contract Access Fee

TOTAL SECOND OPTION PERIOD CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.4 THIRD OPTION PERIOD:
MANDATORY LABOR CLIN

CLIN Description

QTY

Unit

Total FFP

3001 |Program Management (Task 1)

12

Month

F

MANDATORY LABOR CLIN

CLIN Description

Total Hours

3002 | Labor (Tasks 2 - 5)

Total NTE Ceiling

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

OPTIONAL LABOR CLIN

CLIN Description

Total Hours

Total NTE
Ceilin

3003 | Labor (Task 6)

y

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

TOTAL HOURS -
SURGE T&M LABOR CLIN
CLIN Description Total Hours Total NTE

Ceilin

3004 | Labor (Task 7)

y

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

E E EEEEEE

COST REIMBURSEMENT TRAVEL AND MATERIALS and EQUIPMENT CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect
3005 Handling Rate NIE -
Materials and Equipment Including
3006 Indirect Handling Rate RS -
CONTRACT ACCESS FEE
CLIN Description Total Ceiling Price
3007 |Contract Access Fee NTE

TOTAL THIRD OPTION PERIOD CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.4.5 FOURTH OPTION PERIOD:
MANDATORY FFP LABOR CLIN

CLIN Description QTY Unit Total FFP

4001 |Program Management (Task 1) 12 Month -_
MANDATORY T&M LABOR CLIN

CLIN Description Total Hours Total NTE Ceiling

4002 [ Labor (Tasks 2 - 5)

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

OPTIONAL T&M LABOR CLIN

CLIN Description

Total Hours

Total NTE
Ceiling

4003 | Labor (Task 6)

F

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

T

TOTAL HOURS

E F EEEEEE
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

SURGE T&M LABOR CLIN

CLIN Description

Total Hours

Total NTE
Ceiling

4004 | Labor (Task 7)

Labor Category

Hours

Hourly Rate

Senior Engineer Group 3

Senior Engineer Group 3 (Contractor Site)

Senior Manager Group 2

Journeyman Engineer Group 3

Senior Ops Research Analyst

Journeyman Ops Research Analyst

Journeyman Manager Group 3

Journeyman Manager Group 2

SME Engineer Group 3 (Contractor Site)

TOTAL HOURS

E E EEEEEE

COST REIMBURSEMENT TRAVEL AND MATERIALS and EQUIPMENT CLINs

CLIN Description Total NTE Price
Long-Distance Travel Including Indirect

4005 Handling Rate NTE -
Materials and Equipment Including

4006 Indirect Handling Rate NTE -

CONTRACT ACCESS FEE

CLIN Description Total Ceiling Price

4007 |Contract Access Fee NTE

TOTAL FOURTH OPTION PERIOD CLINSs:

GRAND TOTAL ALL CLINs:
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

B.S SECTION B TABLES

B.5.1 MATERIALS AND EQUIPMENT AND TRAVEL HANDLING RATE

Materials and Equipment and Long-Distance Travel costs incurred may be burdened with the
contractor’s indirect/material handling rate in accordance with the contractor’s disclosed
practices, provided that the basic contract does not prohibit the application of indirect rate(s) on
these costs.

a. Ifno indirect/material handling rate is allowable in accordance with the contractor’s
disclosed practices, no indirect/material handling rate shall be applied to or reimbursed
on these costs.

b. Ifno rate is specified in the schedule of prices above, no indirect rate shall be applied to
or reimbursed on these costs.

The indirect handling rate over the term of the TO shall not exceed the rate specified in the
schedule of prices above.

B.5.2 DIRECT LABOR RATES
Labor categories proposed shall be mapped to existing OASIS labor categories.

B.5.3 TIME-AND-MATERIALS (T&M) AND LEVEL OF EFFORT

The labor mix and level of effort specified in the contractor’s proposal and incorporated into this
TO are for estimation purposes. The contractor may reallocate, with prior written approval of the
USSOCOM Det 1 COR , the number of hours by labor category within the labor CLIN as needed
to effectively manage the project, provided the total funded labor cost and total hours are not
exceeded. Any additional labor categories or increases to total hours or increases to ceilings
required during performance must be approved by the Region 4 Contracting Officer (CO) and
added to the TO by modification.

B.5.4 ACCOUNTING FOR CONTRACTOR MANPOWER REPORTING

The costs to be reported under this CLIN are those associated with the reporting requirements
specified in Section C and relate to this TO only.

B.6 INCREMENTAL FUNDING

B.6.1 INCREMENTAL FUNDING LIMITATION OF GOVERNMENT’S
OBLIGATION

Incremental funding in the amount of $16,605,664.00 for CLINs 0001 through 0003, 0005
through 0007, and 1001 through 1007, are currently allotted and available for payment by the
Government. Additional incremental funding for these CLINs may be allotted and available for
payment by the Government as the funds become available. The estimated period of performance
covered by the allotments for the mandatory CLINs is from award through October 28, 2020,
unless otherwise noted in Section B. The TO may be modified to add funds incrementally up to
the maximum of $74,897,549 over the performance period of this TO. These allotments
constitute the estimated cost for the purpose of Federal Acquisition Regulation (FAR) Clause
52.232-22, Limitation of Funds, which applies to this TO on a CLIN-by-CLIN basis.
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SECTION B — SUPPLIES OR SERVICES AND PRICES/COSTS

Incremental Funding Chart for LH and/or T&M
See Section J, Attachment B - Incremental Funding Chart (Excel Spreadsheet).
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SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

C.1 BACKGROUND

The United States Special Operations Command (USSOCOM) Detachment (DET) 1, located
primary at Eglin AFB, is the System Program Office (SPO) for three Special Operations Forces
(SOF)-unique munitions. It is also the Lead Developmental Test and Evaluation Organization
(LDTO) for the AC-130J Ghostrider program, the AC-130W Stinger II program, AC/MC-130J
Radio Frequency Countermeasure (RFCM) programs, MC-130J Airborne Mission Networking
(AbMN) program, and the MC-130J Common Terrain Following (MCTF) Radar program in
support of SOF world-wide. USSOCOM DET 1 activities include, but are not limited to,
acquisition program management activities, engineering, integration, and Developmental Test
and Evaluation (DT&E) with support to Operational Test and Evaluation (OT&E).

In addition, DET 1 supports USSOCOM Program Executive Officer Fixed Wing (PEO-FW) and
Program Executive Officer Rotary Wing (PEO-RW), both located at MacDill AFB. PEO-FW is
responsible for delivering SOF-peculiar manned and unmanned fixed wing airpower capabilities
to effectively enable SOF. PEO-RW is responsible for delivering SOF-peculiar rotary wing
airpower capabilities to effectively enable SOF. Due to the fixed and rotary wing fleet’s low-
density, high-demand nature, both have to use innovative acquisition approaches to incorporate
capability and sustainment improvements while ensuring adequate aircraft availability.

This TO intends to provide integration and developmental test services to USSOCOM DET 1 to
assist in the implementation and integration of new or upgraded technologies related to systems,
subsystems, air-based platforms, and sensing systems currently used by deployed SOF personnel.
The services will include: compiling, reviewing, and reporting on test instrumentation data;
installation of instrumentation to observe and evaluate tests; development and validation of
procedures and processes for the operation of new or modified equipment; evaluation of the
performance of a new or upgraded system relative to its expected performance; evaluation of a
new or upgraded system’s impact on other existing systems; recommendations for adjudication
of testing issues; and follow-on corrective testing. Continuous integration and developmental
testing of emerging capabilities will help DET 1 and its mission partners maintain their
capability advantage during future operations.

Lastly, Battlefield Airmen (BA) SPO is a Branch within the SOF and Personnel Recovery (PR)
Division (AFLCMC/WI) located at Wright Patterson AFB (WPAFB) which supports
USSOCOM in providing BA-specialized capabilities for Reconnaissance and Surveillance,
Terminal Attack Control, Command and Control, Strike/Post Strike/Battle Damage Assessment,
Weather Operations, Personnel/Sensitive Material Recovery, and Technical Rescue/Recovery
Operations. BA SPO is the single point manager for all program management functions that
support Special Tactics (ST) and Pararescue (PJ). BA SPO activities include, but are not limited
to, capabilities development, life-cycle acquisition management of equipment and training,
engineering, and DT&E/OT&E.

C.1.1 PURPOSE

The purpose of this TO is to provide USSOCOM DET 1 with the support and expertise required
to accomplish its mission of providing robust and reliable weapons, countermeasures, and
communication capabilities to SOF through safe and thorough T&E, diligent management, and
integration of emerging weapon system capabilities.
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SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

This acquisition is for testing equipment and software on SOF aircraft, and no weapons systems
are being purchased under this TO. The contractor shall not operate or dispense any munitions
during the period of performance under this TO.

C.1.2 AGENCY MISSION

USSOCOM DET 1 provides robust and reliable weapons, countermeasures, and communications
capabilities to SOF through safe and thorough T&E, rapid acquisition management, and
integration of emerging weapon system capabilities. This TO assists USSOCOM DET 1 in
accomplishing that mission by providing acquisition and test subject matter experts with years of
experience acquiring, integrating, and testing weapons into SOF-unique weapon systems.

C.2 SCOPE

The effort will address support to the USSOCOM DET 1, PEO-FW/RW, and the Battlefield
Airmen Office in the five functional areas provided below, as well as provide continuous, day-to-
day general management support associated with the functional areas, to USSOCOM DET 1,
PEO-FW/RW, and the BA office:

Acquisition program management support.

Systems engineering and configuration management support.

Science and technology support.

Demonstration/evaluation logistics support.

o a0 o

Resource management, planning, and reporting support.

C.3 CURRENT ENVIRONMENT

a. USSOCOM DET 1 currently tests the following: AC-130W, AC-130J, MC-130J, CV-22,
AGM-176, GBU-69/B, GBU-39B/B, other SOF aircraft and munitions, and their
associated hardware/software and BA.

b. The contractor shall not operate or dispense any munitions during the period of
performance under this TO.

C.4 OBJECTIVE

The objective of this TO is to support USSOCOM DET 1 in accomplishing its mission by
conducting research, development, and testing and evaluation in support of SOF-unique fixed
wing, rotary wing, and battlefield airman systems.

C.5 TASKS
The following applies to Task 2 and Task 3.

The support of both the engineering and technical support (Section C.5.2) and integration and
testing support (Section C.5.3) tasks encompasses systems engineering and technical support for
the USSOCOM DET 1, PEO-FW/RW, and BA portfolio of aviation platforms, associated
mission equipment, and simulation systems during all phases of development, acquisition, and
sustainment. The contractor shall provide services in support of areas such as project analysis
and participation in design reviews, tests, demonstrations, and exercises. The contractor shall
also assist with identification, analysis, and arrangement and provide suggestions on relevant
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SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

technical issues with particular emphasis on program executability and interoperability. Reports
or debriefs, when appropriate, shall provide a technical assessment of the associated risks.

These tasks also include activities such as assistance with preparing, updating, modifying, or
providing comments for documents supporting Systems Engineering activities; coordination with
program office system engineers for related system integration documentation, including
analysis of and providing recommendations on interoperability issues and evaluating system
safety issues; reviewing System Safety Program plans; reviewing Initial, Verification, and
Validation (IV&V) plans and documentation; and assisting with drafting configuration
management plans and other configuration control and status accounting tasks. Documentation
and recommendations in support of presentations to the United States Air Force (USAF)
Nonnuclear Munitions Safety Board (NNMSB), USAF Seek Eagle (AFSEO), and other
organizations as required are also part of these tasks.

C.5.1 TASK1-PROVIDE PROGRAM MANAGEMENT

The contractor shall provide a program manager under this TO to coordinate efforts and
deliverables for all projects, events, programs, and contract employees tasked with supporting
USSOCOM DET 1. This includes the management and oversight of all activities performed by
contractor personnel, including subcontractors, to satisfy the requirements identified in this
Performance Work Statement (PWS). The Program Manager shall analyze deliverables and
design a reporting structure that will track progress of all deliverables, as well as logistics
deadlines, and serve to inform the Region 4COR on the overall support contract. The report
structure shall be approved by the Region 4 CO and USSOCOM Det 1 COR, and modified as
necessary during the contract period.

The contractor shall provide program management and technical support for all required
demonstrations, testing scenarios, technical exchanges, and related activities as directed and as
required.

C.5.1.1 SUBTASK 1-MEETINGS

For all meetings, the contractor shall be responsible for providing meeting materials and
administrative and facilitation support to include, but is not limited to, scheduling, agendas,
minutes, action tracking, and summaries. Meetings will be conducted at USSOCOM DET 1,
Eglin AFB, or other specified location, as directed.

C.5.1.1.1 COORDINATE A PROJECT KICK-OFF MEETING

The contractor shall schedule, coordinate, and host a Project Kick-Off Meeting at the location
approved by the Government within five business days following the TO award date (or other
time mutually agreed between the parties)(Section F, Deliverable 02). The meeting will provide
an introduction between the contractor personnel and Government personnel who will be
involved with the TO. The meeting will provide the opportunity to discuss technical,
management, and security issues, and travel authorization and reporting procedures. At a
minimum, the attendees shall include Key contractor Personnel, representatives from the
directorates, other relevant Government personnel, and the USSOCOM Det 1 COR.

At least three days prior to the Kick-Off Meeting, the contractor shall provide a Kick-Off
Meeting Agenda (Section F, Deliverable 01) for review and approval by the USSOCOM Det 1
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SECTION C — DESCRIPTION / SPECIFICATIONS / PERFORMANCE WORK
STATEMENT

COR prior to finalizing. The agenda shall include, at a minimum, the following
topics/deliverables:
a. Points of contacts (POCs) for all parties.

b. Personnel discussion (i.e., roles and responsibilities and lines of communication
between contractor and Government).

c. Staffing Plan and status.

. Security discussion and requirements (i.e., building access, badges, Common
Access Cards (CACs)).

Invoicing requirements.

Draft Project Management Plan (PMP) (Section F, Deliverable 04).
Draft Quality Control Plan (QCP) (Section F, Deliverable 06).
Final QCP (Section F, Deliverable 07) Discussion.

Draft Transition-In Plan (Section F, Deliverable 11) and discussion.

=0 oo

—

The Government will provide the contractor with the number of Government participants for the
Kick-Off Meeting and the contractor shall provide sufficient copies of the presentation for all
present.

Additionally, the contractor shall draft and provide to the USSOCOM Det 1 COR a brief
summary of the Kick-Off Meeting documenting the Kick-Off Meeting discussion and capturing
any action items. (Section F, Deliverable 03)

C.5.1.1.2 AD HOC TECHNICAL/WORK STATUS MEETINGS

The contractor shall, if requested by the Government, participate in ad hoc technical meetings to
discuss tasking, work progress, technical problems, performance issues, or other technical
matters. These meetings will occur at a time and place mutually agreed upon by the parties.
(Section F, Deliverable 21)

C.5.1.1.3 CONTRACT ADMINISTRATION MEETINGS

The contractor may be required to meet or participate in a teleconference with authorized
Government personnel as often as deemed necessary to discuss contract performance or
administrative issues. The contractor may also request a meeting with the Region 4 CO when
deemed necessary. The content of meetings shall be documented in writing (Section F,
Deliverable 19). Minutes shall be agreed to by both parties and shall be included in the
Government contract file.

C.5.1.2 SUBTASK 2 -PREPARE A PROJECT MANAGEMENT PLAN (PMP)

The contractor shall document all support requirements in a PMP. The contractor shall provide
the Government with a draft PMP (Section F, Deliverable 04) on which the Government will
make comments. The final PMP (Section F, Deliverable 05) shall incorporate the Government’s
comments.

The PMP shall:

a. Describe the proposed management approach.
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b. Contain Standard Operating Procedures (SOPs) for all tasks.
Describe in detail the contractor’s approach to risk management under this contract.

d. Describe in detail the contractor’s approach to communications, including processes,
procedures, communication approach, and other rules of engagement between the
contractor and the Government.

e. Include the contractor’s Baseline QCP (Section F, Deliverable 06).

C.5.1.3 SUBTASK 3 — UPDATE QUALITY CONTROL PLAN (QCP)

The contractor shall update the QCP submitted with its Kick-Off Meeting Agenda (Section F,
Deliverable 06) and then provide a final QCP, as required in Section F (Section F, Deliverable
07). The contractor shall periodically update the QCP, as required in Section F (Section F,
Deliverable 08), as changes in program processes are identified.

Within the QCP, the contractor shall identify its approach for providing quality control in
meeting the requirements of the TO. The contractor’s QCP shall describe its quality control
methodology for accomplishing TO performance expectations and objectives. The contractor
shall fully discuss its validated processes and procedures that provide high quality performance
for each Task Area. The QCP shall describe how the processes integrate with the Government’s
requirements.

C.5.1.4 SUBTASK 4 - PREPARE A QUARTERLY STATUS REPORT (QSR)

The contractor shall develop and provide a QSR (Section J, Attachment D) (Section F,
Deliverable 09). The QSR shall include the following:

a. Government actions required.
b. Schedule (show deliverables with planned and actual start and completion dates for

each).
c. Projected cost of each CLIN for the current quarter.
d. Risks.

C.5.1.5 SUBTASK S - PREPARE A MONTHLY STATUS REPORT (MSR)

The contractor shall develop and provide an MSR (Section J, Attachment E) (Section F,
Deliverable 10). The MSR shall include the following:

a. Accumulated invoiced cost for each CLIN up to the previous month.
b. Projected cost of each CLIN for the current month.

C.5.1.6 SUBTASK 6 — TRANSITION-IN PLAN

The contractor shall update the draft Transition-In Plan (Section F, Deliverable 11) provided
with its proposal and provide a final Transition-In Plan (Section F, Deliverable 12) ten working
days after receipt of Government comments. The contractor shall ensure that there will be
minimum service disruption to vital Government business and no service degradation during
and after transition. The contractor shall implement its Transition-In Plan No Later Than (NLT)
15 calendar days after award, and all transition activities shall be completed 30 days after Task
Order Award (TOA).
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In the Transition-In Plan, the contractor shall identify how it will coordinate with Government
personnel and/or the outgoing contractor to transfer knowledge regarding the following:
Project management processes.

POCs.

Location of technical and project management documentation.

Status of ongoing technical initiatives.

Appropriate contractor to contractor coordination to ensure a seamless transition.
Transition of Key Personnel.

Schedules and milestones.

R

Actions required of the Government.

The contractor shall also establish and maintain effective communication with Government
personnel and/or the outgoing contractor for the period of the transition via weekly status
meetings or as often as necessary to ensure a seamless transition-in.

C.5.1.7 SUBTASK 7 - TRANSITION-OUT PLAN

The contractor shall provide transition-out support when required by the Government. The
Transition-Out Plan shall facilitate the accomplishment of a seamless transition from the
incumbent to an incoming contractor/Government personnel at the expiration of the TO. The
contractor shall provide a draft Transition-Out Plan within three months of the Project End Date
(Section F, Deliverable 13). The Government will work with the contractor to finalize the
Transition-Out Plan (Section F, Deliverable 14) within ten working days after receipt of
Government comments.

In the Transition-Out Plan, the contractor shall identify how it will coordinate with the incoming
contractor and/or Government personnel to transfer knowledge regarding the following:

Project management processes.

POCs.

Location of technical and project management documentation.

Status of ongoing technical initiatives.

Appropriate contractor to contractor coordination to ensure a seamless transition.
Transition of Key Personnel.

Schedules and milestones.

A

Actions required of the Government.

The contractor shall also establish and maintain effective communication with the incoming
contractor/Government personnel for the period of the transition via weekly status meetings or as
often as necessary to ensure a seamless transition-out.

The contractor shall implement its Transition-Out Plan NLT two months prior to expiration of
the TO.
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C.5.1.8 SUBTASK 8 - ACCOUNTING FOR CONTRACTOR MANPOWER
REPORTING

The contractor shall report ALL contractor labor hours (including subcontractor labor hours)
required for performance of services provided under this contract for the USSOCOM DET 1 via
a secure data collection site: the Enterprise Contractor Manpower Reporting Application
(ECMRA). The contractor is required to completely fill in all required data fields using the
following web address: http://www.ecmra.mil/.

Reporting inputs will be for the labor executed during the period of performance during each
Government Fiscal Year (FY), which runs October 1 through September 30. While inputs may
be reported any time during the FY, all data shall be reported NLT October 31 of each calendar
year. Contractors may direct questions to the support desk at: http://www.ecmra.mil/.

Contractors may use Extensible Markup Language (XML) data transfer to the database server or
fill in the fields on the website. The XML direct transfer is a format for transferring files from a
contractor’s systems to the secure website without the need for separate data entries for each
required data element at the website. The specific formats for the XML direct transfer may be
downloaded from the web.

C.5.1.9 SUBTASK 9 - PREPARE TRIP REPORTS

The Government will identify the need for a Trip Report when the request for travel is submitted
(Section F, Deliverable 15). The contractor shall keep a summary of all long-distance travel
including, but not limited to, the name of the employee, location of travel, duration of trip, and
POC at travel location. Trip reports shall also contain Government approval authority, total cost
of the trip, a detailed description of the purpose of the trip, and any knowledge gained. At a
minimum, trip reports shall be prepared with the information provided in Section J, Attachment
F.

C.5.2 TASK 2 - ENGINEERING AND TECHNICAL SUPPORT

This task includes Science and Technology (S&T) support and technical expertise for a variety
of developmental systems with the potential to meet specified performance requirements or fill a
gap until a final solution is developed. It involves the research, analysis, and study of technical
issues and provides recommendations for issue resolution and/or migration. It provides
alternatives, analysis of suitability and recommendations, and performs functional trade-off
analysis, as well as qualitative and quantitative evaluations of information to further cooperative
efforts with relevant S&T organizations, such as the Air Force Research Laboratory. This task
also supports studies and review of technical issues and alternatives, as well as subsequent
resolution recommendations.

The contractor shall provide technical expertise and programmatic support of SOF aviation and
BA technology development. This expertise shall include systems engineering and technical
support, as well as specific domain expertise in SOF-unique airborne munitions and Intelligence,
Surveillance, and Reconnaissance ISR platforms, weapons, and sensors. This includes in-depth
understanding of Government technology development and test processes, to include capabilities
and limitations of applicable technologies including, but not limited to, AC-130J, AC-130W,
MC-130J, CV-22, and Stand-off Precision Guided Munitions. The contractor shall develop
robust new test plans, procedures and processes for the full scope of a test event to include
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required checklists and equipment/system operability checks. These test plans shall document
any changes to prior processes as a result of the items being tested, and provide for a means to
evaluate any impact new process steps may have on system performance, as well as a means to
identify corrective actions when steps do not result in test success. These test processes may be
applied to the testing of both new system installations as well as existing system upgrades.

C.5.3 TASK 3 - INTEGRATION AND TESTING SUPPORT

C.5.3.1 SUBTASK 1 - INTEGRATION

The contractor shall provide integration support to enable use of the sensor or other device
within the appropriate SOF-unique fixed wing or rotary wing platform including, but not limited
to, AC-130J, AC-130W, MC-130J, and CV-22. Specific system integration support tasks may
include, but are not limited to:

a. Aircraft surveys, engineering planning, and design support for new installations.
b. Installation and integration of payloads on airborne systems.

Installation and testing of data links and communications networks to provide
connectivity between payloads, operators, and end users.

d. Integration testing to ensure compatibility with the host platform and to satisfy safety
certification requirements of the platform operator.

e. End-to-end testing and evaluation of payloads and systems in accordance with approved
test plans and procedures.

f. Assisting the Government with the planning and conducting of Operational Readiness
Exercises.

g. Conducting readiness and acceptance reviews as proposed and agreed upon at the kick-
off meeting.

h. Maintenance and repair of equipment and systems during field integration and testing
activities.

C.5.3.2 SUBTASK 2 - TEST AND EVALUATION (T&E)

The contractor shall develop an optimal process for T&E of each system, subsystem, platform, or
sensing system to be prototyped. This shall require evaluating the testing needs of prototypes and
fielded systems and shall support test planning, including plans for field demonstrations and for
participating in field exercises. The testing process specified in the plans shall involve a
discussion of data collection and evaluation methods, employ realistic operational scenarios, and
meet all testing requirements specified by the Government.

C.5.3.3 SUBTASK 3 -DEVELOPMENTAL AND OPERATIONAL TESTING

The contractor shall assist the Government with planning of developmental testing, operational
testing, demonstrations, assessments, and/or, verifying and validating resolution of deficiencies.
The contractor shall support developmental testing on the selected military systems, subsystems,
platforms, and sensing systems related to Intelligence, Surveillance, and Reconnaissance (ISR)
and special mission operations. The testing performed shall take place in realistic operational
scenarios and meet all testing requirements, such as percent coverage, specified by the
Government. The contractor shall use the Requirements Traceability Verification Matrix
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(RTVM) together with other documentation to describe how the system(s) will be tested to
demonstrate the desired functionality. The contractor shall help develop test plans and write
quick-look and final reports to support the Government being able to meet test objectives. The
testing support will be in the areas of test plan development, test execution, test observation, test
assistance, and test assessment (Section F, Deliverable 16, Deliverable 22). The contractor shall
also perform sensor integration and testing for manned and unmanned airborne systems as well
as sensor integration studies and assessments for space-based systems. The contractor shall
ensure that all hardware, software, test equipment, instrumentation, supplies, facilities, and
personnel are available and in place to conduct or support each scheduled test, and be capable of
furnishing technical personnel at test sites to perform such testing.

C.5.4 TASK 4 - CONDUCT GROUND AND FLIGHT TEST OPERATIONS

The contractor shall participate in ground and flight test operations on selected military systems,
subsystems, platforms, and sensing systems related to ISR and special mission operations. This
support may include but is not limited to acting as test coordinator to ensure adherence to all
safety and test requirements, ground and air system pre-flight checklists, ground and air test
process facilitation, and electromagnetic interference and electromagnetic compatibility tests.
Ground and flight test operations are conducted by contractor test personnel to provide the
Government decision-quality data by:

1. Planning testing geared towards the specification and/or operational requirements of a
new system or existing upgraded/modified system.

2. Assisting the Government in the execution of efficient testing which optimizes test
opportunities.

3. Analyzing the resulting qualitative and quantitative data.

4. Reporting the data in a timely format to Government decision makers.

Ground and flight test operations include, but are not limited to, conducting testing on/from a
specific system/platform or from a test control facility.

Flight and ground tests are expected to occur at, but not be limited to, the following locations
(included in the below sections) for each of the major work efforts: Eglin AFB, Florida (FL);
Dahlgren, Virginia (VA); Waco, Texas (TX); Naval Air Weapons Station (NSWC) China Lake,
California (CA); Nevada Test and Training Range, Nevada (NV); White Sands Missile Range,
New Mexico (NM); Pacific Missile Range Facility, Hawaii (HI); Cannon AFB, NM; Double
Eagle II Airfield, NM; Inyokern Airfield, CA; and Ft Campbell, North Carolina (NC). Support
Outside the Continental United States (OCONUS) is not expected, but could be required.

C.5.5 TASK S - ADMINISTRATIVE SUPPORT

The contractor shall provide programmatic and acquisition management support for a diverse
USSOCOM portfolio. This involves programs such as aviation platforms and subsystems for all
phases of development, acquisition, and sustainment. The contractor shall review and comment
on acquisition documentation, review systems engineering and configuration management plans,
review and provide recommendations for specifications, and provide acquisition, development,
design, testing, security, logistics, and administrative management support. (Section F,
Deliverable 21). It incorporates the assessment, conversion, tailoring, and reviewing of
specifications and standards.
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C.5.5.1 SUBTASK 1 - ADMINISTRATIVE SUPPORT

The contractor shall review, comment, and provide recommendations for security classification
guides and program protection plans on an annual basis (Section F, Deliverable 17). The
contractor shall develop and maintain security classification guides and program protection plans
on all USSOCOM DET 1, PEO-FW/RW, and BA programs.

The contractor shall prepare, staff, and coordinate actions using USSOCOM or AFLCMC/WI
guidance to support approval within USSOCOM or AFLCMC at all levels. There are
approximately one to two per month, depending on the current milestone phase of each
supported program for each organization.

The contractor shall deliver risk assessments and analyses (Section F, Deliverable 18) for a
variety of acquisition related issues. The requirement for risk assessments and analyses is
estimated at two analyses during any given month for each organization.

The contractor shall draft reports and/or debriefs summarizing technical and management
meeting and design reviews (Section F, Deliverable 19). The contractor shall also include in the
reports or debrief, when appropriate, a technical assessment of the risks. There are approximately
eight to ten reviews annually for each organization.

C.5.5.2 SUBTASK 2 - PROCUREMENT PLANNING SUPPORT

The contractor shall provide technical and programmatic support for baseline acquisition,
research, and SOF-unique platforms and systems, in accordance with applicable Department of
Defense (DoD) Financial Management Directives, USSOCOM Financial Directives, and
applicable financial management tools. Support shall include technology transition, technology
insertion, field and operational testing, operation and training plans and materials, and low-rate
initial production planning, monitoring, and improvement.

This task includes support of the SOF acquisition programs (e.g., AC-130W, AC/MC-130J) such
as project planning; developing work schedules; providing assistance in the development,
reviewing, updating, and maintaining project related technical/financial/management
documentation; researching and analyzing problems relating to project processes and procedures;
and providing assistance in developing recommended solutions to problems.

C.5.5.3 SUBTASK 3 - DEMONSTRATION/EVALUATION LOGISTICS SUPPORT

The contractor shall provide logistics and transportation support for Joint Capabilities Technical
Demonstrations (JCTDs), DT&E, OT&E, demonstrations, and assessments. The contractor shall
coordinate with external organizations, private contractors, and cognizant contracting offices in
order to plan and execute personnel and equipment movement to a variety of locations, which
may include OCONUS. The contractor shall draft and review logistics support documentation,
transportation schedules, and logistics plans (Section F, Deliverable 20), as well as provide on-
site coordination for demonstration and evaluation locations and related qualifications for
dismounted operations.

C.5.6 TASK 6 — OPTIONAL SUPPORT

This task includes additional support required and within scope of the above tasks to support
additional mission needs such as, testing of additional SOF aircrafts (assigned to USSCOM Det
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1), or testing at additional locations as they may arise over the task order PoP. The contractor
shall not operate or dispense any munitions during the course of Government testing of new
munitions or aircraft capabilities.

C.5.7 TASK 7 OPTIONAL SURGE SUPPORT

Surge support is defined as short-term work to support mission activities in order to meet urgent
customer needs for the support required and within the scope of the above listed tasks. This task
includes the contractor providing this type of flexibility on an as-needed basis to support
additional programmatic and technical expertise related to SOF aircraft/munitions testing
programs. The contractor shall provide the required support as identified in Section C to
accommodate un anticipated testing needs (e.g exercises, or emergency test), which may be
required to support the warfighter needs due to changing geopolitical events and changing areas
of operations.
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SECTION E - INSPECTION AND ACCEPTANCE

E.1 PLACE OF INSPECTION AND ACCEPTANCE

Inspection and acceptance of all work performance, reports, and other deliverables under this TO
will be performed by the USSOCOM Det 1 COR at 103 S. Magnolia St, Bldg. #446, Eglin AFB,
FL, 32542.

E.2 SCOPE OF INSPECTION

All deliverables will be inspected for content, completeness, accuracy, and conformance to TO
requirements by the USSOCOM Det 1 COR. Inspection may include validation of information or
software through the use of automated tools, testing, or inspections of the deliverables, as
specified in the TO. The scope and nature of this inspection will be sufficiently comprehensive to
ensure the completeness, quality, and adequacy of all deliverables.

The Government requires a period NTE 30 workdays after receipt of final deliverable items for
inspection and acceptance or rejection.

E.3 BASIS OF ACCEPTANCE

The basis for acceptance shall be in compliance with the requirements set forth in the TO, the
contractor’s proposal, and relevant terms and conditions of the contract. Deliverable items
rejected shall be corrected in accordance with the applicable clauses.

The final acceptance will occur when all discrepancies, errors, or other deficiencies identified in
writing by the Government have been resolved, through documentation updates, program
correction, or other mutually agreeable methods.

Reports, documents, and narrative-type deliverables will be accepted when all discrepancies,
errors, or other deficiencies identified in writing by the Government have been corrected.

If the draft deliverable is adequate, the Government may accept the draft and provide comments
for incorporation into the final version.

All of the Government’s comments on deliverables shall either be incorporated in the succeeding
version of the deliverable, or the contractor shall explain to the Government’s satisfaction why
such comments should not be incorporated.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, or improper format, or otherwise does not conform to the quality assurance requirements
stated within this TO, the document may be rejected without further review and returned to the
contractor for correction and resubmission. If the contractor requires additional Government
guidance to produce an acceptable draft, the contractor shall arrange a meeting with the
USSOCOM Det 1 COR.

E.4 DRAFT DELIVERABLES

The Government will provide written acceptance, comments, and/or change requests, if any,
within 15 workdays (unless specified otherwise in Section F) from Government receipt of the
draft deliverable. Upon receipt of the Government comments, the contractor shall have ten
workdays to incorporate the Government’s comments and/or change requests and to resubmit the
deliverable in its final form.
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E.S WRITTEN ACCEPTANCE/REJECTION BY THE GOVERNMENT

The USSOCOM Det 1 COR will provide written notification of acceptance or rejection (Section
J, Attachment G) of all final deliverables within 15 workdays (unless specified otherwise in
Section F). All notifications of rejection will be accompanied with an explanation of the specific
deficiencies causing the rejection.

E.6  NON-CONFORMING PRODUCTS OR SERVICES

Non-conforming products or services will be rejected. Deficiencies shall be corrected, by the
contractor, within ten workdays of the rejection notice. If the deficiencies cannot be corrected
within ten workdays, the contractor shall immediately notify the USSOCOM Det 1 COR of the
reason for the delay and provide a proposed corrective action plan within ten workdays.
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SECTION F — DELIVERIES OR PERFORMANCE

F.1 PERIOD OF PERFORMANCE

The Purpose of this Action is to transfer the administration of this task order and customer
relationship internally within GSA from FEDSIM TOS order 33225 (IAA# 47QFCA18S0024)
to AAS Region 4 Order ID04200041 effective May 01, 2020. The remainder of the current
performance period and all future periods of performance will be administered under this new
task order ID04200041 .This administrative continuance does not affect the terms and conditions
established for the original task order. The period of performance for this TO is a 6 month option
period and three, one-year option periods.

First Option Period: May 1, 2020- October 28, 2020

Second Option Period: October 29, 2020- October 28, 2021
Third Option Period: October 29, 2021- October 28, 2022
Fourth Option Period: October 29, 2022- October 28, 2023

F.2 PLACE OF PERFORMANCE

Place of Performance is: Eglin AFB, FL; Hurlburt AFB, FL; WPAFB, Ohio (OH); MacDill
AFB, FL; and the contractor-provided site as identified in Section H.18. Travel is anticipated to
be required throughout various Continental United States (CONUS) locations due to testing
schedules.

Task 1: Eglin AFB

Task 2: Primary - Eglin AFB, secondary - Hurlburt AFB and WPAFB

Task 3: Primary - Eglin AFB, secondary - Hurlburt AFB and WPAFB

Task 4: Flight Desk Eglin AFB and Hurlburt AFB, test location see C.5.4

Task 5: Primary - Eglin AFB and MacDill AFB, secondary - Hurlburt AFB and WPAFB
Task 6: TBD

Task 7: TBD

F.3 TASK ORDER SCHEDULE AND MILESTONE DATES

The following schedule of milestones will be used by the USSOCOM Det 1 COR to monitor
timely progress under this TO.

The following abbreviations are used in this schedule:

DEL: Deliverable

NLT: No Later Than

TOA: Task Order Award

All references to days: Government Workdays

Deliverables are due the next Government workday if the due date falls on a holiday or weekend.
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Data Rights Clause - Abbreviations in this column of the table below shall be interpreted as
follows:

N/A: Not Applicable

UR: Unlimited Rights, Defense Federal Acquisition Regulation Supplement (DFARS)
252.227-7013

For software or documents that may be either proprietary Commercial Off-the-Shelf (COTS) or
custom, UR rights apply to custom software or documents. The Government asserts UR rights to
open source COTS software. Any collateral agreements proposed for data, regardless of the type
of rights offered, shall be subject to the requirements of TOR Section H.13. For purposes of the
foregoing, the terms “collateral agreement,” “Supplier Agreement,” and “Commercial Supplier
Agreement” have the same meaning.

The contractor may request and the Government may grant different or more restrictive rights,
such as SW rights, than are depicted in the following table. The Government does not assert any
rights to management software tools if the contractor does not plan to charge the Government
directly for that tool and does not propose that the Government will own or use that tool.

The contractor shall deliver the deliverables listed in the following table on the dates specified:

DEL. MILESTONE/ CLIN TOR C ORI‘;{EI?IF ON/ GOV’'T
# DELIVERABLE REFERENCE DELIVERY RIGHTS
Project Start (PS) At TOA N/A
01 Kick-Off Meeting 0001 C5.1.1.1 NLT 3 workdays UR
Agenda prior to Kick-Off
Meeting
02 Kick-Off Meeting 0001 C5.1.1.1 Within 5 workdays | N/A
of TOA
03 Kick-Off Meeting 0001 C5.1.1.1 Within 5 workdays | UR
Summary of Kick-Off
Meeting
04 | Draft Project 0001 C5.1.1.1 Due at Kick-Off UR
Management Plan C.5.1.2 Meeting
05 Final Project 0001 C5.1.2 10 workdays after | UR
Management Plan receipt of
Government
comments
06 | Draft Quality Control | 0001 Cs5.1.1.1 Due at Kick-Off UR
Plan C5.1.2 Meeting
C5.13
07 | Final Quality Control | 0001 Cs5.1.1.1 10 workdays after | UR
Plan C5.13 receipt of
Government
comments
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DATE OF
DEL. MILESTONE/ TOR GOV’T
# DELIVERABLE CLIN REFERENCE COMPLETION/ RIGHTS
DELIVERY
08 Quality Control Plan | X001 C5.13 As changes in UR
Updates program processes
are identified
09 Quarterly Status X001 C5.14 Quarterly (10® UR
Report (QSR) calendar day every
three months)
10 Monthly Status Report [ X001 C5.15 Monthly (10® UR
(MSR) calendar day of the
next month)
11 Updated Transition-In | 0001 C5.1.1.1 Due at Kick-Off UR
Plan C.5.1.6 Meeting
12 Final Transition-In 0001 C5.1.6 10 workdays after | UR
Plan receipt of
Government
comments
13 Draft Transition-Out 0001 C5.1.7 Within three UR
Plan months of Project
End Date
14 [ Final Transition-Out 0001 C5.1.7 10 workdays after | UR
Plan receipt of
Government
comments
15 Trip Report(s) X001 C5.1.9 Within 10 UR
workdays
following
completion of each
trip
16 | Prepare Daily Flight X002, |[C.52 As required UR
Test Summary Report | X003, | C.5.3,
documentation X004 C.5.6,
C.5.7
17 Security Classification | X002, | C.5.5, Annually UR
and Program X003, |[C.5.6,
Protection X004 |[C.5.7
Recommendations
18 Prepare Risk X002, | Cs5.5, As required UR
Assessment and X003, | C.5.6, (approximately six
Analysis X004 C5.7 each month, two
documentation each for three
organizations)
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DATE OF
DEL. MILESTONE/ TOR GOV’T
# DELIVERABLE CLIN REFERENCE COMPLETION/ RIGHTS
DELIVERY
19 Prepare meeting X001, | C5., As required UR
minutes reports X002, | C52
X003, | CS5.5,
X004 |C.5.6,
C.5.7
20 Logistics Support X002, | C.5.5, As Required UR
Schedules and Plans X003, |[C.5.6,
X004 |[C.5.7
21 Provide comments for | X001, | C.5.1, As required UR
general program X002, |[C.S55,
documentation X003, | C.5.6,
X004 |[C.5.7
22 Prepare Final X002, | C.53, As required UR
Developmental Test X003, [C.54,
report(s) X004 C5.6
documentation C.5.7
23 Test Card Input X002 C5.2 As required UR
24 | Copy of TO (initial F4 Within 10 N/A
award and all workdays of award
modifications)

The contractor shall mark all deliverables listed in the above table to indicate authorship
by contractor (i.e., non-Government) personnel; provided, however, that no deliverable
shall contain any proprietary markings inconsistent with the Government’s data rights set
forth in this TO. The Government reserves the right to treat non-conforming markings in
accordance with Defense Federal Acquisition Regulation Supplement (DFARS) 252.227-
7013.

F.4 PUBLIC RELEASE OF CONTRACT DOCUMENTS REQUIREMENT

The contractor agrees to submit, within ten workdays from the date of the Region 4 CO’s
execution of the initial TO, or any modification to the TO (exclusive of Saturdays, Sundays, and
Federal holidays), a Portable Document Format (PDF) file of the fully executed document with
all proposed necessary redactions, including redactions of any trade secrets or any commercial or
financial information that it believes to be privileged or confidential business information, for the
purpose of public disclosure at the sole discretion of GSA (Section F, Deliverable 23). The
contractor agrees to provide a detailed written statement specifying the basis for each of its
proposed redactions, including the applicable exemption under the Freedom of Information Act
(FOIA), 5 United States Code (U.S.C.) § 552, and, in the case of FOIA Exemption 4, 5 U.S.C. §
552(b)(4), shall explain why the information is considered to be a trade secret or commercial or
financial information that is privileged or confidential. Information provided by the contractor in
response to the contract requirement may itself be subject to disclosure under the FOIA.
Submission of the proposed redactions constitutes concurrence of release under FOIA.
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GSA will carefully consider the contractor’s proposed redactions and associated grounds for
nondisclosure prior to making a final determination as to what information in such executed
documents may be properly withheld.

F.5 DELIVERABLES MEDIA

The contractor shall deliver all electronic versions by electronic mail (email) and removable
electronic media, as well as placing in the USSOCOM DET 1 designated repository. The
following are the required electronic formats, whose versions must be compatible with the latest,
commonly available version on the market.

a. Text Microsoft (MS) Word PDF
b. Spreadsheets = MS Excel

c. Briefings MS PowerPoint

d. Drawings MS Visio

e. Schedules MS Project

F.6 PLACE(S) OF DELIVERY

Deliverables and/or correspondence (when applicable) shall be delivered to the USSOCOM Det
1 COR at the following addresses (electronic submission is preferred):

ATTN: Captain Cody Getz, COR

Address: 103 S. Magnolia St, Bldg. 446, Eglin AFB, FL 32542
Telephone:
Email: cody.getz.1@us.af.mil

The contractor shall also utilize the GSA Federal Acquisition Service (FAS) electronic Assisted
Services Shared Information System (ASSIST) to submit copies of all deliverables (unclassified
version ONLY). The contractor shall upload deliverables in the ASSIST Portal. The contractor
shall submit an Unclassified version of the deliverables electronically by logging onto the
following link (requires Internet Explorer to access the link):

https://portal.fas.gsa.gov

Log in using your assigned ID and password, navigate to the order against which you want to
upload deliverables, and click the “Post-Award Collaboration” link in the left navigator. Once in
the Collaboration tab, please click “Create Collaboration” and choose “Deliverable” as the
Collaboration Type. Under Subject, you may put the title of the deliverable and a brief
description. You may choose the date that you upload as the Due Date and put in the comments
when the deliverable was actually submitted, if different from the Due Date. The AASBS Help
Desk should be contacted for support at 877-472-4877 (toll free) or by email at

AASBS .helpdesk@gsa.gov.
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SECTION F — DELIVERIES OR PERFORMANCE

F.7 NOTICE REGARDING LATE DELIVERY/PROBLEM NOTIFICATION REPORT
(PNR)

The contractor shall notify the USSOCOM Det 1 COR via a Problem Notification Report (PNR)
(Section J, Attachment C) as soon as it becomes apparent to the contractor that a scheduled
delivery will be late. The contractor shall include in the PNR the rationale for late delivery, the
expected date for the delivery, and the project impact of the late delivery. The USSOCOM Det 1
COR will review the new schedule and provide guidance to the contractor. Such notification in
no way limits any Government contractual rights or remedies including, but not limited to,
termination.
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SECTION G — CONTRACT ADMINISTRATION DATA

G.1 CONTRACTING OFFICER’S REPRESENTATIVE (COR)

The Region 4 CO appointed a USSOCOM Det 1 COR in writing through a COR Appointment
Letter (Section J, Attachment A). The USSOCOM Det 1 COR will receive, for the Government,
all work called for by the TO and will represent the Region 4 CO in the technical phases of the
work. The USSOCOM Det 1 COR will provide no supervisory or instructional assistance to
contractor personnel.

The USSOCOM Det 1 COR is not authorized to change any of the terms and conditions, scope,
schedule, and price of the Contract or the TO. Changes in the scope of work will be made only
by the Region 4 CO by properly executed modifications to the Contract or the TO.

G.1.1 CONTRACT ADMINISTRATION
Contracting Officer:

Lisa Younghanse

GSA Region 4

77 Forsyth Street SW

Atlanta, GA 30303

Telephone:

Email: lisa.younghanse@gsa.gov

Contract Specialist:

Tara Chaltry

77 Forsyth St SW

Atlanta GA 30303
Telephone:

Email: tara.chaltry(@gsa.gov

Contracting Officer’s Representative:

GSA Region 4

USSOCOM Det 1

ATTN: Captain Cody Getz, TPOC

Address: 103 S. Magnolia St, Bldg. 446, Eglin AFB, FL 32542
Telephone:
Email: cody.getz.1@us.af.mil

G.2 INVOICING AND PAYMENT

Electronic acceptance by the COR is considered concurrence and acceptance of services.

G.2.1 PAYMENT INFORMATION

The contractor shall provide the following payment information for GSA use. It must be an exact
match with the information under the contract number in the AAS Business Systems (AASBS)
contract registration (not the contractor’s company or individual representative’s registration) as
well as with the information under the contractor’s Data Universal Numbering System (DUNS)
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SECTION G — CONTRACT ADMINISTRATION DATA

number in the System for Award Management (SAM), http://www.sam.gov. Mismatched
information will result in rejected purchase orders and payments.

a. Company Name — Legal Business Name and Doing Business As (DBA) Name
b. Mailing Address — Contact and Address Information

c. Remittance Address — Remit To Address Information

d. Employer’s Identification Number — Federal Tax ID

e. DUNS (Data Universal Numbering System)

G.2.2 INVOICE INFORMATION

The contractor shall provide the following information on each invoice submitted to the Central
Invoice Service (CIS), which is available through GSA’s AAS Business Systems (AASBS)
portal, https://portal.fas.gsa.gov.

a. Invoice Number — do not use any special characters; AASBS and the invoice must match

b. ACT (GSA financial tracking number) Number from GSA Form 300, Block 4

c. GSA Task Order Number — must match AASBS

d. Contract Number from GSA Form 300, Block 3

e. Point of Contact and Phone Number

f. Remittance Address

g. Period of Performance for the billing period

h. Charges, identified by deliverable or line item(s), with a narrative description of the service
performed. Deliverables, reimbursable costs, and other charges (e.g., G&A) must be broken out
as follows:

(1) Deliverable Number and Title

(2) Travel, if any, must be itemized by individual and trip; backup information is required to
substantiate the traveler’s name, dates of travel, destination, purpose of travel and cost (airfare,
lodging, per diem and other expenses) for each trip. This information must be provided in
sufficient detail to allow verification of JTR compliance

(3) Support items itemized by specific item and amount

i. Prompt Payment Discount, if offered
j. Total Invoice Amount

G.2.3 INVOICE SUBMITTAL

The contractor shall submit invoices electronically to the Central Invoice Service (CIS), which is
available through GSA’s AAS Business Systems (AASBS) portal, https://portal.fas.gsa.gov. The
payment information must satisfy a two-way match (AASBS and SAM, https://www.sam.gov)
for the invoice to be successfully processed for payment. The Client Representative and GSA
Customer Account Manager must approve the invoice in AASBS prior to payment.

If the contractor submits a revised invoice, the revised invoice must include: 1) a unique invoice
number, 2) a brief explanation, and 3) a cross-reference to any previous invoice submittals for
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tracking purposes and avoiding duplication.

Copies of receipts, travel vouchers, etc., that have been completed in accordance with the
applicable Government regulations must be retained to support charges for other than employee
labor hours. Original receipts shall be maintained by the contractor and made available to the
Government upon request.

Reimbursable costs must not exceed the limit(s) specified in the task order. The Government will
not pay charges that are not specifically identified in the task and approved, in advance, by the
Government.

Invoices for final payment must be so identified and submitted when the task has been completed
and no further charges are to be billed.

Payment Schedule. The contractor shall invoice for work performed the prior month.

This is a TBD task and payment will be based on acceptance of the established work

products. A performance and payment schedule will be established after award of the task
order. The payment schedule will be based upon interim deliverables and milestones and will be
closely aligned with the performance schedule. These milestones may be associated with the
monthly progress reports and interim deliverables. During task order performance, if a
contractor deviates from their performance schedule then the Government will adjust payment to
reflect the contractor’s actual level of performance. The contractor shall provide a proposed
performance and payment schedule within ten (10) calendar days after award.

G.3.1 TIME-AND-MATERIALS (T&M) CLINs (for LABOR)

The contractor may invoice monthly on the basis of hours incurred for the T&M CLINs. The
invoice shall include the period of performance covered by the invoice (all current charges shall
be within the active period of performance) and the CLIN number and title. All hours and costs
shall be reported by CLIN element (as shown in Section B), by contractor employee, and shall be
provided for the current billing month and in total from project inception to date. The contractor
shall provide the invoice data in spreadsheet form with the following detailed information. The
listing shall include separate columns and totals for the current invoice period and the project to
date.

Employee name (current and past employees).
Employee company.

Employee labor category.

Monthly and total cumulative hours worked.
Corresponding negotiated TO ceiling rate.
Hours incurred not billed by CLIN.

g. Total Amount Paid (Lump Sum) by CLIN.

Mmoo a0 o

G.3.2 FIRM-FIXED-PRICE (FFP) CLINs

The contractor may invoice as stated in Section B for the FFP CLINs. The invoice shall include
the period of performance covered by the invoice (all current charges shall be within the active
period of performance) and the CLIN number and title. All prices shall be reported by CLIN
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element (as shown in Section B) and shall be provided for the current invoice and in total from

project inception to date. The contractor shall provide the invoice data in spreadsheet form with
the following detailed information. The listing shall include separate columns and totals for the
current invoice period and the project to date.

a. FFP period of performance
b. Total Amount Paid (Lump Sum) by CLIN

G.3.3 MATERIALS AND EQUIPMENT CLINs

The contractor may invoice monthly on the basis of cost incurred for the Materials and
Equipment CLINs. The invoice shall include the period of performance covered by the invoice
and the CLIN number and title. In addition, the contractor shall provide the following detailed
information for each invoice submitted, as applicable. Spreadsheet submissions are required.

Materials and Equipment purchased.

Request to Initiate Purchase (RIP) or Consent to Purchase (CTP) number or identifier.
Date accepted by the Government.

Associated CLIN.

Project-to-date totals by CLIN.

Cost incurred not billed by CLIN.

g. Remaining balance of the CLIN.

Mmoo a0 o

All cost presentations provided by the contractor shall also include Overhead (OH) charges,
General and Administrative (G&A) charges and Fee in accordance with the contractor’s Defense
Contract Audit Agency (DCAA) cost disclosure statement.

G.3.4 TRAVEL

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

a. Federal Travel Regulation (FTR) - prescribed by the GSA, for travel in the contiguous
United States (U.S.).

b. Joint Travel Regulations (JTR) Volume 2, DoD Civilian Personnel, Appendix A -
prescribed by the DoD, for travel in Alaska, Hawaii, and outlying areas of the U.S.

c. Department of State Standardized Regulations (DSSR) (Government Civilians, Foreign
Areas), Section 925, “Maximum Travel Per Diem Allowances for Foreign Areas” -
prescribed by the Department of State, for travel in areas not covered in the FTR or JTR.

The contractor may invoice monthly on the basis of cost incurred for cost of travel comparable
with the JTR, FTR and DSSR. The invoice shall include the period of performance covered by
the invoice, the CLIN number and title. Separate worksheets, in MS Excel format, shall be
submitted for travel.

CLIN Total Travel: This invoice information shall identify all cumulative travel costs billed by
CLIN. The current invoice period’s travel details shall include separate columns and totals and
include the following:

a. Travel Authorization Request number or identifier, approver name, and approval date.
b. Current invoice period.
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Names of persons traveling.
Number of travel days.

Dates of travel.

Number of days per diem charged.
Per diem rate used.

Total per diem charged.
Transportation costs.

Total charges.

S E R ™Mo e o

J-
k. Explanation of variances exceeding ten percent of the approved versus actual costs.
. Indirect handling rate.

All cost presentations provided by the contractor shall also include OH charges and G&A
charges in accordance with the contractor’s DCAA cost disclosure statement.

G.4 TASK ORDER CLOSEOUT

The Government will unilaterally close out the TO NLT six years after the end of the TO period
of performance if the contractor does not provide final DCAA rates by that time. The contractor
shall submit a final invoice within 30 calendar days after the end of the Performance Period.
After the final invoice has been paid, the contractor shall furnish a completed and signed Release
of Claims to the Region 4 CO. This release of claims shall be submitted within 15 calendar days
of final payment. Failure to submit the signed Release of Claims will result in a task/delivery
order closeout as is, and will result in a negative CPARS rating. The Government will
unilaterally close out the TO NLT six years after the end of the TO period of performance if the
contractor does not provide final DCAA rates by that time.
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SECTION H — SPECIAL CONTRACT REQUIREMENTS

H.1 NORTH AMERICAN INDUSTRY CLASSIFICATION SYSTEM (NAICS)
The NAICS code for this TO is 541715, Exception A: Research and Development in Aircraft.

H.2 PRODUCT SERVICE CODES (PSC)
R425 Engineering and Technical Services. The contractor shall enter the PSC in OASIS
Management Module for each TO award.

H.3 PERSONNEL

H.3.1 KEY PERSONNEL

The following are the minimum personnel who shall be designated as “Key.” The Government
does not intend to dictate the composition of the ideal team to perform this TO.

Program Manager (PM)

Principal Engineer

Acquisition Subject Matter Expert (SME)

Senior Engineer

°© a0 o

Project Engineer

The Government desires that Key Personnel be assigned for the duration of the TO.

H.3.1.1 PROGRAM MANAGER (PM)
It is required that the PM has the following qualifications:

a. Master of Science (M.S.) degree in a business-related concentration.

b. A minimum of five years of experience managing projects that are of a similar
complexity to Section C requirements.

c. An active Project Management Institute (PMI) Project Management Professional
certification or Defense Acquisition University Contracting or Program
Management, Level III Certification.

d. Minimum of five years of direct experience supporting USSOCOM programs.
Experience in SOF weapon systems development and/or testing.
f. Current Top Secret Clearance, with SCI eligibility.

It is desired that the PM has the following qualifications:

a. Current final adjudication of TS clearance with SCI eligibility.

b. Minimum of ten years of experience in aerospace weapons development and systems
integration.

c. Minimum of five years of experience in SOF weapon system development and/or testing.

H.3.1.2 PRINCIPAL ENGINEER
It is required that the Principal Engineer has the following qualifications:

a. M.S./Engineering degree in an aerospace-related concentration.
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b. Minimum of five years of experience in sensitive/classified aircraft T&E projects.
c. Minimum of five years of direct experience supporting USSOCOM programs.
d. Current Top Secret Clearance, with SCI eligibility.

It is desired that the Principal Engineer has the following qualifications:
a. Minimum of ten years of experience as a military test pilot or flight test engineer.
b. Current final adjudication of TS clearance with SCI eligibility.
c. Minimum of five years of relevant experience in Gunship and/or munitions related T&E.

H.3.1.3 ACQUISITION SUBJECT MATTER EXPERT
It is required that the Acquisition Subject Matter Expert has the following qualifications:

a. A degree in a business-related area.

b. Minimum of ten years of experience in acrospace weapons development and systems
integration.

c. Minimum of five years of direct experience supporting USSOCOM programs.
Current Top Secret Clearance, with SCI eligibility.

It is desired that the Acquisition Subject Matter Expert has the following qualifications:

Current final adjudication of TS clearance with SCI eligibility.
M.S. degree in a business-related area.

SOF weapon systems development and test experience.

An active certification in one of the following:

1. Active PMI Project Management Professional.

2. Program Management Professional (PgMP) certification.

3. Defense Acquisition Workforce Improvement Act (DAWIA) Level II or III Program
Management certification.

ao o

H.3.1.4 SENIOR ENGINEER
It is required that the Senior Engineer has the following qualifications:

Bachelor of Science/Engineering degree in an aerospace-related concentration.
Minimum of five years of relevant experience in rotary wing related T&E.
Minimum of five years of direct experience supporting USSOCOM programs.

e o p

Current Top Secret Clearance, with SCI eligibility.
It is desired that the Senior Engineer has the following qualifications:

a. Current final adjudication of TS clearance with SCI eligibility.

H.3.1.5 PROJECT ENGINEER
It is required that the Project Engineer has the following qualifications:

a. Bachelor of Science/Engineering degree.
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b. Minimum of ten years of relevant experience in aerospace-related production
engineering/management.

c. Minimum of five years of direct experience supporting USSOCOM programs.
d. Current Secret clearance eligibility.

It is desired that the Project Engineer has the following qualifications:

a. Current final adjudication of TS clearance with SCI eligibility.

b. An active DAWIA Level II or III Production, Quality, and Manufacturing (PQM) or
equivalent certification.

H.3.2 NON-KEY PERSONNEL
General

All contractor personnel performing under this TO shall, at a minimum, have Secret clearance
eligibility.

Personnel supporting Task 4 shall have the required certifications, approvals, and/or training
necessary to meet Government Flight Representative’s requirements.

Contractor personnel supporting flight tests shall obtain physiological training (provided by the
Government) to support unpressurized operations on military or Non-Standard Aviation (NSAV)
aircraft, as required, operating below 25,000 feet.

Contractor personnel supporting Joint Terminal Attack Control (JTAC) related equipment and
capabilities will be required to maintain JTAC qualification and currency to the highest rating
held JTAC or JTAC-Instructor.

Contractor personnel supporting Task 5, Subtask 2 shall have expertise in program acquisitions.

H.3.3 KEY PERSONNEL SUBSTITUTION

The contractor shall not replace any personnel designated as Key Personnel without the written
concurrence of the Region 4 CO. Prior to utilizing other than the Key personnel specified in its
proposal in response to the TOR, the contractor shall notify the Region 4 CO and USSOCOM
Det 1 COR of the existing TO. This notification shall be NLT thirty calendar days in advance of
any proposed substitution and shall include justification (including resume(s) and labor category
of proposed substitution(s)) in sufficient detail to permit evaluation of the impact on TO
performance.

Substitute Key Personnel qualifications shall be equal to, or greater than, the requirements in
Section H.3.1 for ef the Key Personnel substituted. If the Region 4 CO and USSOCOM Det 1
COR determine that a proposed substitute Key Personnel is unacceptable, or that the reduction of
effort would be so substantial as to impair the successful performance of the work under the TO,
the contractor may be subject to default action as prescribed by FAR 52.249-8, Default.

H.4 GOVERNMENT-FURNISHED PROPERTY (GFP)

Should GFP be required, the contractor shall comply with recognized industry standards and
FAR requirements for the duration of this effort. For BA activities, the Government will provide
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necessary Personal Protective Equipment (PPE) required for supporting BA SPO activities and
maintaining JTAC qualification.

H.5 GOVERNMENT-FURNISHED INFORMATION (GFI)
GFI will be provided at the Kick-Off meeting.

H.6 SECURITY REQUIREMENTS

H.6.1 INFORMATION ASSURANCE

The contractor may have access to sensitive (to include privileged and confidential) data,
information, and materials of the U.S. Government. These printed and electronic documents are
for internal use only and remain the sole property of the U.S. Government. Some of these
materials are protected by the Privacy Act of 1974 (AMENDED) and Title 38. Unauthorized
disclosure of Privacy Act or Title 38 covered materials is a criminal offense.

The contractor shall not divulge any program information related to performance, objectives,
files, data, processing activities/functions, user identifications, or other knowledge that may be
gained, to anyone who is not authorized to have access to such information. All technical
documentation and data exchanged between the contractor and the Government shall be
protected from public disclosure in accordance with the markings contained thereon (i.e.,
classified in accordance with appropriate DoD approved security classification directives and
guides). Contractor personnel shall abide by all Government information security rules,
procedures, and standards of conduct.

For BA SPO activities, the contractor may require use of a Government-provided
Communications Security (COMSEC) account, necessary for use of devices required for secure
communications in support of field testing, integration, and JTAC duties.

H.6.2 SECURITY CLEARANCES

The specific security clearance levels for this TO will be identified by a DoD Form (DD254)
(Section J, Attachment I). The contractor shall be responsible for safeguarding all Government
property provided for contractor use. At the end of each work period, all Government facilities,
equipment, and materials shall be secured. Additionally, the contractor will be required to adhere
to established computer security procedures. All personnel working on classified projects shall at
a minimum have a Secret security clearance. Due to the nature of the work being performed it
may be necessary to have a TS security clearance. At a minimum, 85% of the contractor
personnel performing on this effort must have or be able to obtain a TS security clearance.
Current DoD policy for obtaining and maintaining Secret and TS security clearances must be
complied with.

The contractor shall be responsible for obtaining the proper security clearances for its employees.
Personnel Security requirements will be in accordance with Intelligence Community Directive
(ICD) 503 and/or the National Industrial Security Program Operating Manual (NISPOM), as
applicable. Special requirements may be established by the Government Program Office
responsible of any Special Access Program (SAP). The Contractor Program Security Officer
(CPSO) supporting an SAP will be certified within the first year of contract commencement as a
CPSO. When the period of performance is complete and/or contractor personnel leave work on
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the project, they will have five calendar days to terminate all their network user accounts and
return facility identification badges and all access and courier cards provided by the Government

All classified work performed for each individual task by the contractor shall be performed for
Secret, TS/SCI level at an approved Government and/or contractor facility determined by the
PM/USSOCOM Det 1 COR. Each employee requiring a background investigation for this
purpose will comply with instructions furnished by the cognizant security officer and the SSA.

In general, all necessary facility and employee security clearances shall be at the expense of the
contractor. The contractor shall comply with all security requirements.

H.6.3 FACILITY CLEARANCE (FCL) LEVEL

The contractor must possess an FCL at the classification level indicated on the associated DD
Form 254 (Section J, Attachment I), DoD Contract Security Classification Specification (Section
J, Attachment I). The contractor may be required to provide local facilities to allow discussions
up to the TS level. The contractor local facilities shall allow classified work (including
computing), receiving, transmitting, and may require storage of information up to Secret level.
DD Form 254 will be attached to the contract. Secure facilities of performance will be identified
to the Chief of Security and PM/USSOCOM Det 1 COR for consideration and appropriately
annotated on the DD Form 254 once accreditation determinations have been made by the
necessary SSA prior to use (Section J, Attachment I). For BA SPO activities, the contractor will
be required to have access to a Government facility with COMSEC (Secret) safeguarding
capability.

H.6.4 COMPUTER SECURITY

For any computer systems for which the contractor is responsible, computer security
requirements must be implemented in accordance with ICD 503 and Chapter 8 of the NISPOM.
The contractor is authorized use of the Non-classified Internet Protocol (IP) Router Network
(NIPRNET), Secret Internet Protocol Router Network (SIPRNET), Joint Worldwide Intelligence
Communications System (JWICS), and other systems/networks identified on each individual
task, but only after prior coordination/approval from PM/USSOCOM Det 1 COR of system
accounts with appropriate accreditations.

H.6.5 NATIONAL AGENCY CHECKS (NACs)

National Agency Checks (NACs) will be conducted, at a minimum, for all personnel, even if a
contractor employee does not require access to classified information in performance of a TO;
access to U.S. Government automated information system resources that process sensitive,
unclassified, or Privacy Act information may be required. NACs will be conducted in accordance
with DoD 5200.2-R. The contractor shall establish and administer personnel and physical
security programs in accordance with DoD 5200.2-R and DoD/mission partner physical security
criteria.

H.6.6 DOD INSTALLATION ACCESS

The contractor shall comply with the instructions in this section. For the purpose of these
instructions, the SSA is the local military security organization that provides security support for
all Government and contractor personnel performing on the installation.
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H.6.7 LONG-TERM VISITOR GROUP SECURITY AGREEMENT

The contractor shall comply with the provisions of the NISPOM, the security procedures of the
host military/government/contractor installation where performance will occur, and the
requirements specified in the applicable DD Form 254 (Section J, Attachment I). Where
classified contract performance will occur on a military/government/contractor installation for 90
days or longer, the contractor shall enter into a long-term visitor group security agreement. This
agreement, provided by the Government program manager in concert with the SSA, shall be
tailored to specific mission and performance requirements and will include NISPOM and local
military/government/contractor security procedures, as applicable. As a visitor group operation,
contractor access is controlled by the Government. Visitor group security agreements suffice in
lieu of SOPs.

H.6.8 NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY

This contract contains a DD Form 254, DoD Contract Security Classification Specification, and
requires performance at a Government location in the U.S. or overseas. Prior to beginning
operations involving classified information on an installation identified on the DD Form 254, the
contractor shall take the following actions:

(a) At least thirty days prior to beginning operations, notify the Information Protection Office
shown in the distribution block of the DD Form 254 as to:

(1) The name, address, and telephone number of this contract company’s representative
and designated alternate in the U.S. or overseas area, as appropriate.

(2) The contract number and military contracting command.

(3) The highest classification category of defense information to which contractor
employees will have access.

(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO
number(s)) where the contract work will be performed.

(5) The date contractor operations will begin on base in the U.S. or in the overseas area.

(6) The estimated completion date of operations on base in the U.S. or in the overseas
area.

(7) Any changes to information previously provided under this clause.

This requirement is in addition to visit request procedures contained in DoD Manual (DoDM)
5220.22, National Industrial Security Program: Procedures for Government Activities Relating to
Foreign Ownership, Control, or Influence (FOCI).

(b) Prior to beginning operations involving classified information on an installation identified on
the DD Form 254, the contractor shall enter into a Visitor Group Security Agreement (or
understanding) with the installation commander to ensure that the contractor’s security
procedures are properly integrated with those of the installation. As a minimum, the agreement
shall identify the security actions that will be performed:

(1) By the installation for the contractor, such as providing storage and classified
reproduction facilities, guard services, security forms, security inspections, classified
mail services, security badges, visitor control, and investigating security incidents; and
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(2) Jointly by the contractor and the installation, such as packaging and addressing
classified transmittals, security checks, internal security controls, and implementing
emergency procedures to protect classified material.

H.6.9 CONTRACTOR CREDENTIALS AND VEHICLE PASSES

For contract performance on a military/government/contractor installation, the contractor shall
comply with local procedures provided by the SSA to obtain contractor credentials and vehicles
passes.

H.6.10 UNESCORTED ENTRY AUTHORIZATIONS

To obtain unescorted entry authorizations into controlled or restricted areas, the contractor shall
comply with local procedures provided by the SSA. Forms accomplished to obtain such entry
must be certified by the SSA to ensure the individual requiring unescorted entrance has a
personnel security clearance or a favorable background investigation.

H.6.11 COUNTERINTELLIGENCE AWARENESS BRIEFING

The contractor shall comply with the military/government/contractor installation's
Counterintelligence Awareness Program. Contractor personnel shall report to an appropriate
authority any information or circumstances of which they are aware that may pose a threat to the
security of DoD personnel, contractor personnel, resources, and classified or unclassified defense
information. Contractor employees shall be briefed on this requirement by their immediate
supervisor upon initial on-base assignment.

H.6.10 CRIME PREVENTION PROGRAM

While performing on a military installation, the contractor shall adhere to the installation’s Crime
Prevention Program.

H.7 PRIVACY ACT

Work under this contract requires that personnel have access to Privacy Act Information.
Personnel shall adhere to the Privacy Act, Title 5 of the U.S. Code, Section 552a and applicable
agency rules and regulations.

H.8 ORGANIZATIONAL CONFLICT OF INTEREST AND NON-DISCLOSURE
REQUIREMENTS

H.8.1 ORGANIZATIONAL CONFLICT OF INTEREST (OCI)

a. If a contractor has performed, is currently performing work, or anticipates performing
work that creates or represents an actual or potential OCI, the contractor shall
immediately disclose this actual or potential OCI to the Region 4 CO in accordance with
FAR Subpart 9.5. The nature of the OCI may involve the prime contractor,
subcontractors of any tier, or teaming partners.

b. The contractor is required to complete and sign an OCI Statement (Section J, Attachment
J). The contractor must represent either that (1) It is not aware of any facts which create
any actual or potential OCI relating to the award of this contract, or (2) It has included
information in its proposal, providing all current information bearing on the existence of
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any actual or potential OCI and has included a mitigation plan in accordance with
paragraph (c) below.

c. Ifa contractor with an actual or potential OCI believes the conflict can be avoided,
neutralized, or mitigated, the contractor shall submit a mitigation plan to the Government
for review.

d. In addition to the mitigation plan, the Region 4 CO may require further information from
the contractor. The Region 4 CO will use all information submitted by the contractor, and
any other relevant information known to GSA, to determine whether an award to the
contractor may take place, and whether the mitigation plan adequately avoids,
neutralizes, or mitigates the OCI.

e. If any such conflict of interest is found to exist, the Region 4 CO may determine that the
conflict cannot be avoided, neutralized, mitigated, or otherwise resolved to the
satisfaction of the Government, and the contractor may be found ineligible for award.
Alternatively, the Region 4 CO may determine that it is otherwise in the best interest of
the U.S. to contract with the contractor and include the appropriate provisions to avoid,
neutralize, mitigate, or waive such conflict in the contract awarded.

H.9 NON-DISCLOSURE REQUIREMENTS

If the contractor acts on behalf of, or provides advice with respect to any phase of an agency
procurement, as defined in FAR 3.104-4, then the contractor shall execute and submit a
Corporate Non-Disclosure Agreement (NDA) Form (Section J, Attachment K) and ensure that
all its personnel (to include subcontractors, teaming partners, and consultants) who will be
personally and substantially involved in the performance of the TO:

a. Are instructed in the FAR 3.104 requirements for disclosure, protection, and marking of
contractor bid or proposal information, or source selection information.

b. Are instructed in FAR Part 9 for third-party disclosures when acting in an advisory
capacity.

All proposed replacement contractor personnel shall also be instructed in the requirements of
FAR 3.104. Any information provided by contractors in the performance of this TO or obtained
from the Government is only to be used in the performance of the TO. The contractor shall put in
place appropriate procedures for the protection of such information and shall be liable to the
Government for any misuse or unauthorized disclosure of such information by its personnel, as
defined above.

H.10 APPROVED PURCHASING SYSTEM

The objective of a contractor purchasing system assessment is to confirm it is a Government-
approved purchasing system and evaluate the efficiency and effectiveness with which the
contractor spends Government funds and complies with Government policy with subcontracting.
A Government audited and approved purchasing system (e.g., approved by DCAA or Defense
Contract Management Agency (DCMA)) is not mandatory but is preferred.

When reviews are conducted of the purchasing system during the performance of the TO, the
contractor shall provide the results of the review to the Region 4 CO within ten workdays from
the date the results are known to the contractor.
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SECTION H — SPECIAL CONTRACT REQUIREMENTS

H.11 TRAVEL

H.11.1 TRAVEL REGULATIONS

Contractor costs for travel will be reimbursed at the limits set in the following regulations (see
FAR 31.205-46):

a. FTR - prescribed by the GSA, for travel in the contiguous U.S.

b. JTR, Volume 2, DoD Civilian Personnel, Appendix A - prescribed by the DoD, for travel
in Alaska, Hawaii, and outlying areas of the U.S.

c. DSSR (Government Civilians, Foreign Areas), Section 925, “Maximum Travel Per Diem
Allowances for Foreign Areas” - prescribed by the Department of State, for travel in
areas not covered in the FTR or JTR.

H.11.2 TRAVEL AUTHORIZATION REQUESTS (TAR)

Before undertaking travel to any Government site or any other site in performance of this TO,
the contractor shall have this travel approved by, and coordinated with, the USSOCOM Det 1
COR. Notification shall include, at a minimum, the number of persons in the party, traveler
name, destination, duration of stay, purpose, and estimated cost. Prior to any long-distance
travel, the contractor shall prepare a Travel Authorization Request (TAR) (Section J, Attachment
M) for Government review and approval. Long-distance travel will be reimbursed for cost of
travel comparable with the FTR or JTR.

Requests for travel approval shall:

Be prepared in a legible manner.

Include a description of the travel proposed including a statement as to purpose.

Be summarized by traveler.

Identify the TO number.

Identify the CLIN associated with the travel.

Be submitted in advance of the travel with sufficient time to permit review and approval.

moe oo o

The contractor shall use only the minimum number of travelers and rental cars needed to
accomplish the task(s). Travel shall be scheduled during normal duty hours whenever possible.
H.11.3 SECURITY REQUIREMENTS FOR FOREIGN TRAVEL

The contractor may be required to travel internationally during the TO period of performance.
The contractor shall adhere to the regulations stated in Section H.11.1 and ensure all contractor
personnel traveling overseas have the required documentation and approvals. The contractor
shall comply with the DoD Foreign Clearance Guide (FCQ) for travel to a foreign country.

For travel to Korea for durations of less than 90 days (within 12 months), the contractor shall
consult the following website for applicable training information: www.usfk.mil/.

For travel requirements/restrictions to any other foreign country, see the FCG at the following
website for applicable information:

https://www.fcg.pentagon.mil/fcg.cfm or http://www.fcg.pentagon.smil.mil.

Task Order ID04200041 P00011 PAGE H-9



SECTION H — SPECIAL CONTRACT REQUIREMENTS

Contractor personnel traveling under DoD sponsorship in support of a DoD contract are
considered DoD-sponsored personnel for DoD FCG purposes. The contractor and sponsoring
agency will ensure all pre-travel requirements are met and annotated in accordance with FCG.
An Aircraft and Personnel Automated Clearance System (APACS) request will be submitted
NLT 30 days prior to the departure date. FCG directs the use of the APACS as the web-based
tool to create, submit, coordinate, and approve personnel travel clearances (Special Area,
Theater, and Country) for DoD-sponsored official travel. Upon submittal of an APACS request,
the system will provide the user with a tracking number; this will be forwarded to the applicable
Technical Lead. The DoD Component(s) sponsoring the DoD contractor travel will ensure that
all necessary clearances (e.g., Country, Theater, and Special Area clearances, as required) are
received before commencing travel. DoD-sponsored contractors shall obtain the proper
identification credentials (e.g., passport and visa) to enter and exit each country.

The contractor shall stay abreast of all overseas security requirement changes and implement
changes as they occur.

H.12 MATERIALS AND EQUIPMENT

The Government anticipates requiring the contractor to purchase materials and equipment, to
include hardware, software, and related supplies critical and related to the services being
acquired on this task order. Materials are categories of charges utilized by the contractor in the
performance of the contract service. Materials are ancillary in nature and integrally related to the
contractor’s ability to perform the service being acquired, i.e., they must be necessary and
integral for the overall service being performed and completion of the task. Materials cannot be
the primary purpose of a task order. The materials must satisfy the criteria expressed within the
scope of the contract/task order. Materials must not duplicate cost covered in other areas of the
contract/task order. Prior to purchasing any materials, the contractor shall identify specific
requirements to the COR and Contracting Officer, who will determine whether they are
necessary and integral to the performance of the task.

a. Prior to acquiring materials, the contractor shall submit a request form (in contractor format)
via action memo in the GSA IT Solutions Shop (ITSS) web-based order processing system, to
the COR and GSA Contracting Officer for verification and approval. This form must identify the
item(s) to be purchased, estimated cost(s), vendor, and reason for purchase.
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b. If a material is over the Simplified Acquisition Procedures (SAP) threshold level (currently set
at $250,000.00) and is not sole-source/brand name procurement, then the contractor must obtain
multiple quotes to ensure best value to the Government.

c. If material is over the SAP level and the requirement is a sole-source/brand name
procurement, then the government must first approve the I'T Support purchase in accordance with
FAR 6.302-1. The COR or ACOR will provide the signed “Class Justification and Approval to
Procure Using Other Than Full and Open Competition” documentation to GSA Contracting
Officer for Contracting Officer Certification.

d. If a material is over the SAP level, the contractor shall also submit an “Actual Material
Documentation Summary” (in contractor format), showing the material procurement with
multiple quotes and final price and/or the sole-source/brand name procurement final price into
the GSA ASSIST portal for Invoice Acceptance Information when submitting monthly invoices.

e. The GSA Contracting Officer will establish a not-to-exceed material ceiling and determine the
fair and reasonableness of the proposed price/prices. Pursuant to FAR 16.601(b)(2), materials are
to be provided at actual cost except as provided for in FAR 31.205-26(e) and ().

f. In some instances, a task order modification may be required to acquire the material. In that
situation, the material may not be purchased prior to award of the modification.

The following are material budgetary estimates:

Cost Reimbursement for Materials and
Equipment CLINs (X006)

Year CLIN | Total NTE Price

0)4! 1006

0Y3 3006

QICHE
0Y2 2006 R

QIS

QIS

0Y4 4006

H.13 COMMERCIAL SUPPLIER AGREEMENTS

H.13.1 The Government understands that commercial software tools that may be purchased in
furtherance of this TO as described in Section C and as contemplated in the Equipment and
Materials CLIN in Section B may be subject to commercial agreements which may take a variety
of forms, including without limitation licensing agreements, terms of service, maintenance
agreements, and the like, whether existing in hard copy or in an electronic or online format such
as “clickwrap” or “browsewrap” (collectively, “Supplier Agreements”). For purposes of this TO,
the Supplier Agreements are “collateral agreements”.

H.13.2 The contractor shall ensure that any proposed Supplier Agreements allow the associated
software and services to be used as necessary to achieve the objectives of this TO. The contractor
shall provide all applicable Supplier Agreements to the Region 4 CO prior to purchase and shall
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cooperate with the Government, including negotiations with the licensor as appropriate, to ensure
compliance with this Section. Without limiting the generality of the foregoing, a compliant
Supplier Agreement shall permit all of the following at no extra charge to the Government: (a)
access and use by support contractors, including a successor contractor upon termination or
expiration of this TO; (b) access and use by employees of other Federal, state, and local law
enforcement agencies; (c) transfer to a different data center and/or a successor contractor’s

cloud; and (d) the creation of derivative works that shall be subject to at least the same rights as
set forth in subparagraphs (a) through (c) above.

H.14 PRESS/NEWS RELEASE

The contractor shall not make any press/news release pertaining to this procurement without
prior Government approval and only in coordination with the Region 4 CO.

H.15 INTELLECTUAL PROPERTY RIGHTS

The existence of any patent, patent application, or other intellectual property right that
encumbers any deliverable must be disclosed in writing on the cover letter that accompanies the
delivery. If no such disclosures are provided, the data rights provisions in DFARS 252.227-
7013and 252.227-7014 will apply.

H.16 CONTRACTOR IDENTIFICATION

As stated in 48 CFR 211.106, Purchase Descriptions for Service Contracts, contractor personnel
shall identify themselves as contractor personnel by introducing themselves or being introduced
as contractor personnel and by displaying distinguishing badges or other visible identification for
meetings with Government personnel. Contractor personnel shall appropriately identify
themselves as contractor employees in telephone conversations and in formal and informal
written correspondence.

H.17 GOVERNMENT FURNISHED WORKSPACE

For USSOCOM DET 1 and BA activities, the Government anticipates onsite support and will
provide all equipment and materials and access to all necessary networks and systems required to
support the activities. The Government will provide furnished office spaces (workstations, office
automation equipment, telephones, and furniture) and supplies at Eglin AFB, WPAFB, and
Hurlburt Field for contractors working in support of this effort. Contractor personnel will have
access to a photocopier, data, fax (all unclassified), and shredder (classified) on a non-
interference basis when needed to perform the work requirements. For BA activities, the
Government will provide additional workspace to facilitate testing, integration, and JTAC duties.
This space needs to be temperature controlled and equipped with a workbench and shelving to
adequately store and maintain personal tactical kit required to support activities outlined in this
PWS. Support may also be required at subcontractor facilities and at worldwide locations.

H.18 CONTRACTOR-PROVIDED SITE

The contractor shall provide a site for, USSOCOM DET 1, B/A and PEO-FW activities. The
contractor-provided site must be no more than 20 miles from the MacDill AFB, main entrance.
The contractor-provided site must have a space capable of accommodating 25 people seated. The
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space must be available between the hours of 7:00 a.m. Eastern Time (ET) and 7:00 p.m. ET on
weekdays.

The space within the contractor-provided site must be equipped with all furniture, equipment,
and supplies to perform support activities outlined in the TO. Examples of equipment required
include, but are not limited to, office furniture, Information Technology equipment, printer,
photo copier, fax, and office supplies. Additionally, the space shall have a meeting room with
computers, projector (s)/large screen, whiteboards, and be able to comfortably hold meeting of
ten to 25 personnel and telecom capability with external individuals/agencies. Classified
information shall not be kept/stored at the off-site location. The location must have controlled
access.
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SECTION I — CONTRACT CLAUSES

I.1 TASK ORDER CLAUSES

All applicable and required provisions/clauses set forth in FAR 52.301 automatically flow down
to all OASIS TOs, based on their specific contract type (e.g., cost, fixed-price, etc.), statement of
work, competition requirements, commercial or not commercial, and dollar value as of the date
the TO solicitation is issued.

L1.1 GSAM 552.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (DEVIATION FAR
52.252-6) (SEP 1999)

(a) Deviations to FAR clauses.

(1) Thus solicitation or contract indicates any authorized deviation to a Federal Acquisition
Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)” after the date of the
clause, if the clause is not published in the General Services Administration Acquisition
Regulation (48 CFR Chapter 5).

(2) Thus solicitation indicates any authorized deviation to a Federal Acquisition Regulation
(FAR) clause that 1s published in the General Services Administration Acquisition Regulation by
the addition of “(DEVIATION (FAR clause no.))” after the date of the clause.

(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a General
Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” after
the date of the clause.

(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for use on a
“substantially the same as” basis are not considered deviations.

(End of clause)

I.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This TO incorporates one or more clauses by reference with the same force and effect as if they
were given in full text. Upon request, the Region 4 CO will make their full text available. Also,
the full text of a clause may be accessed electronically at the FAR website:

http://www.acquisition.gov/far/
FAR Part 12 commercial clauses do apply to this TO.

FAR TITLE DATE
52.203-17 Contractor Employee Whistleblower Rights and APR 2014
Requirement to Inform Employees of Whistleblower
Rights
52.203-19 Prohibition on Requiring Certain Internal Confidentiality JAN 2017

Agreements or Statements

52.204-21 Basic Safeguarding of Covered Contractor Information Systems JUN 2016

Prohibition on Contracting for Certain Telecommunications and

52.204-25 Video Surveillance Services or Equipment

AUG 2019

52.215-23 Limitations on Pass-Through Charges OCT 2009
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FAR TITLE DATE

Allowable Cost and Payment

S22167 | G 30 days ym JUN 2013
Prohibition on Contracting With Entities Engaging in Certain

52.225-25 Activities or Transactions Relating to Iran—Representation and OCT 2015
Certifications

52.228-3 Workers” Compensation Insurance (Defense Base Act) JUL 2014

52.232-7 Payments under Time-and-Materials and Labor-Hour Contracts AUG 2012

52.232-18 Availability of Funds APR 1984

52232-40 }s)t:‘:)?:lllltlli 3§fsetgzzfi;1§:g)ments to Small Business DEC 2013

52.237-10 Identification of Uncompensated Overtime MAR 2015

52.239-1 Privacy or Security Safeguards AUG 1996

52.243-3 Changes—Time-and-Materials or Labor-Hours SEP 2000

52.246-6 Inspection—Time-and-Material and Labor-Hour MAY 2001

52.244-2 Subcontracts OCT 2010

52.249-14 Excusable Delays APR 1984

I1.2.1 FAR CLAUSES INCORPORATED BY FULL TEXT

FAR 52.217-8 OPTION TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits and at the
rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be exercised
more than once, but the total extension of performance hereunder shall not exceed six months.
The Contracting Officer may exercise the option by written notice to the Contractor within 15
days of contract end date.

(End of clause)

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

a. The Government may extend the term of this contract by written notice to the Contractor
within 15 days prior to contract end date; provided that the Government gives the
Contractor a preliminary written notice of its intent to extend at least 15 days before the
contract expires. The preliminary notice does not commit the Government to an
extension.

b. If the Government exercises this option, the extended contract shall be considered to
include this option clause.

c. The total duration of this contract, including the exercise of any options under this clause,
shall not exceed 60 months.

(End of clause)
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1.3 GENERAL SERVICES ADMINISTRATION ACQUISITION MANUAL (GSAM),

CLAUSES INCORPORATED BY REFERENCE

The full text of a clause may be accessed electronically at the GSAM website:

https://www.acquisition.gov/gsam/gsam.html/

GSAM TITLE DATE
552.204-9 Personal Identity Verification Requirements OCT 2012
552.232-25 Prompt Payment NOV 2009
552 232-39 Unepfc?l'ceablllty of Unauthorized Obligations (FAR FEB 2018

Deviation)
552.232-78 | Commercial Supplier Agreements —Unenforceable Clauses FEB 2018
552 239-70 InfOI‘llléll'[lOI.l Technology Security Plan and Security TUN 2011
Authorization

1.4 DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (DFARS)

CLAUSES INCORPORATED BY REFERENCE

The full text of a clause may be accessed electronically at Defense Procurement and Acquisition

Policy website:

www.acq.osd.mil/dpap/dars/dfarspgi/current/index.html/

DFARS TITLE DATE
252.201-7000 | Contracting Officer’s Representative DEC 1991
252.203-7000 Requu‘eu-lents Relating to Compensation of Former DoD SEP 2011

Officials
252 203-7005 Represen-tation Relating to Compensation of Former DoD NOV 2011
Officials
252.204-7004 Alternate A, System for Award Management FEB 2014
252.211-7003 Item Unique Identification and Valuation DEC 2013
252.227-7013 Rights in Technical Data - Noncommercial Items FEB 2014
) Rights in Noncommercial Computer Software and
2522277014 Noncommercial Computer Software Documentation FEB 2014
252.227-7015 Technical Data - Commercial Items FEB 2014
252.227-7016 Rights in Bid or Proposal Information JAN 2011
252.227-7019 Validation of Asserted Restrictions - Computer SEP 2011
Software
252.227-7008 Technical Data or Computer Software Previously Delivered JUN 1995
to the Government
252.228-7001 Ground and Flight Risk JUN 2010
252.239-7010 Cloud Computing Services AUG 2015
252.242-7006 Accounting System Administration FEB 2012
252.244-7001 Contractor Purchasing System Administration MAY 2014
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DFARS TITLE DATE

252.246-7001 Warranty of Data MAR 2014

I1.4.1 CLAUSES INCORPORATED BY FULL TEXT

DFARS 252.232-7007 LIMITATION OF GOVERNMENT’S OBLIGATION (APR 2014)

(a) Contract line item(s) 0002, 0005, 0006, and 0007 are incrementally funded. For these item(s),
the sum of $4.497.409.54-of the total price is presently available for payment and allotted to this
contract. An allotment schedule is set forth in paragraph (j) of this clause.

(b) For item(s) identified in paragraph (a) of this clause, the Contractor agrees to perform up to
the point at which the total amount payable by the Government, including reimbursement in the
event of termination of those item(s) for the Government’s convenience, approximates the total
amount currently allotted to the contract. The Contractor is not authorized to continue work on
those item(s) beyond that point. The Government will not be obligated in any event to reimburse
the Contractor in excess of the amount allotted to the contract for those item(s) regardless of
anything to the contrary in the clause entitled “Termination for Convenience of the
Government.” As used in this clause, the total amount payable by the Government in the event of
termination of applicable contract line item(s) for convenience includes costs, profit, and
estimated termination settlement costs for those item(s).

(c) Notwithstanding the dates specified in the allotment schedule in paragraph (j) of this clause,
the Contractor will notify the Contracting Officer in writing at least ninety days prior to the date
when, in the Contractor’s best judgment, the work will reach the point at which the total amount
payable by the Government, including any cost for termination for convenience, will
approximate 85 percent of the total amount then allotted to the contract for performance of the
applicable item(s). The notification will state (1) the estimated date when that point will be
reached and (2) an estimate of additional funding, if any, needed to continue performance of
applicable line items up to the next scheduled date for allotment of funds identified in paragraph
(y) of this clause, or to a mutually agreed upon substitute date. The notification will also advise
the Contracting Officer of the estimated amount of additional funds that will be required for the
timely performance of the item(s) funded pursuant to this clause, for a subsequent period as may
be specified in the allotment schedule in paragraph (j) of this clause or otherwise agreed to by the
parties. If after such notification additional funds are not allotted by the date identified in the
Contractor’s notification, or by an agreed substitute date, the Contracting Officer will terminate
any item(s) for which additional funds have not been allotted, pursuant to the clause of this
contract entitled “Termination for Convenience of the Government.”

(d) When additional funds are allotted for continued performance of the contract line item(s)
identified in paragraph (a) of this clause, the parties will agree as to the period of contract
performance which will be covered by the funds. The provisions of paragraphs (b) through (d) of
this clause will apply in like manner to the additional allotted funds and agreed substitute date,
and the contract will be modified accordingly.

(e) If, solely by reason of failure of the Government to allot additional funds, by the dates
indicated below, in amounts sufficient for timely performance of the contract line item(s)
identified in paragraph (a) of this clause, the Contractor incurs additional costs or is delayed in
the performance of the work under this contract and if additional funds are allotted, an equitable
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adjustment will be made in the price or prices (including appropriate target, billing, and ceiling
prices where applicable) of the item(s), or in the time of delivery, or both. Failure to agree to any
such equitable adjustment hereunder will be a dispute concerning a question of fact within the
meaning of the clause entitled “Disputes.”

(f) The Government may at any time prior to termination allot additional funds for the
performance of the contract line item(s) identified in paragraph (a) of this clause.

(g) The termination provisions of this clause do not limit the rights of the Government under the
clause entitled “Default.” The provisions of this clause are limited to the work and allotment of
funds for the contract line item(s) set forth in paragraph (a) of this clause. This clause no longer
applies once the contract is fully funded except with regard to the rights or obligations of the
parties concerning equitable adjustments negotiated under paragraphs (d) and (e) of this clause.

(h) Nothing in this clause affects the right of the Government to terminate this contract pursuant
to the clause of this contract entitled “Termination for Convenience of the Government.”

(1) Nothing in this clause shall be construed as authorization of voluntary services whose
acceptance is otherwise prohibited under 31 U.S.C. 1342.

(j) The parties contemplate that the Government will allot funds to this contract in accordance
with the following schedule:

On execution of contract $4.497.409.54

As indicated in Section B.
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SECTION J —LIST OF ATTACHMENTS

J.1 LIST OF ATTACHMENTS
The following attachments are attached, either in full text or electronically at the end of the TOR.

ATTACHMENT TITLE

COR and TPOC Appointment Letter

Incremental Funding Chart (electronically attached .xls)
Problem Notification Report (PNR)

Quarterly Status Report (QSR) Template

Monthly Status Report (MSR) Template

Trip Report Template

Deliverable Acceptance-Rejection Report

RESERVED

Department of Defense (DD) 254 (electronically attached .pdf)
Organizational Conflict of Interest (OCI) Statement

Corporate Non-Disclosure Agreement (NDA)

-RESERVED-

Travel Approval Request Template - Revision 01 (electronically
attached .xls)

COM 3_1 GFR Appointment
-RESERVED-
RESERVED

DO | 7, ZIC(R=|~=|Z[a|m|H|O|0|w]|=
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RESERVED
RESERVED
U RESERVED

—
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